

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR2900	1/23/2024	Sign Installation, Highland Hills, OH	Mark Smith					
SR2922	1/31/2024	Drain Repair, Highland Hills, OH	Mark Smith	3-Apr-24	10:30 AM		3-May-24	12:00 PM
SR2927	1/31/2024	Sealcoat, Striping and Paving Project, Tiffin, OH	Mark Smith					
SR3028	4/10/2024	Sign Project, Columbus, OH	Chris Henderson	16-Jan-25	10:00 AM		24-Jan-25	10:00 AM
SR3030	4/10/2024	Trench Drain and Seal Coat, Massillon, OH	Terry Bumgarner					
SR3078	6/3/2024	TAG Office Refresh, Columbus, OH	Kevin Daugherty					
SR3117	7/24/2024	Fence Project, Batavia, OH	Chris Henderson					
SR3118	7/24/2024	Administration Flooring Replacement, Dayton, OH	Chris Henderson					
SR3131	8/15/2024	Library Refresh, Toledo, OH	Terry Bumgarner					
SR3135	8/20/2024	Outer Fence and Gate Repair, Cleveland, OH	Terry Bumgarner					
SR3140	8/21/2024	Carpet Installation, Lancaster, OH	Kevin Daugherty					
SR3141	8/22/2024	Sally Port Gate Project, Toledo, OH	Terry Bumgarner					
SR3156	9/20/2024	Riffe 17th Floor: Minor Removal, Alteration, Data, Electric and Ceiling Work, Columbus, OH	Chris Henderson					
SR3160	9/23/2024	Loading Dock Repair, Marion, OH	Kevin Daugherty	31-Oct-24	10:00 AM		14-Nov-24	2:00 PM
SR3161	9/23/2024	Student Health Services Building Roof Repairs, Columbus, OH	Darryl White	17-Oct-24	11:00 AM		22-Oct-24	12:00 PM
SR3165	9/25/2024	Build-Out Office Space at New Lease Location, Akron, OH	Mark Smith	21-Nov-24	11:00 AM		6-Jan-25	12:00 PM
SR3169	10/7/2024	Wallpaper Removal and Paint Treatment Mall, Massillon, OH	Terry Bumgarner					
SR3170	10/7/2024	Wallpaper Removal and Paint Area 2 of 3 in Administration Area, Massillon, OH	Terry Bumgarner					
SR3171	10/7/2024	Wallpaper Removal and Paint Area 3 of 3 in Nursing Area, Massillon, OH	Terry Bumgarner					
SR3172	10/7/2024	Basketball Court Refurbish, Massillon, OH	Terry Bumgarner					
SR3179	10/18/2024	Kitchen Casework Replacement, Gallipolis, OH	Chris Henderson					
SR3180	10/18/2024	AT Building Restroom Renovation, Gallipolis, OH	Chris Henderson					
SR3181	10/18/2024	Interior Pool Renovation, Gallipolis, OH	Chris Henderson					
SR3182	10/18/2024	Multipurpose Room Renovation, Gallipolis, OH	Chris Henderson					
SR3183	10/18/2024	AT Building Landscape Improvements, Gallipolis, OH	Chris Henderson					
SR3184	10/18/2024	AT Building HW Tank Replacement, Gallipolis, OH	Chris Henderson					
SR3185	10/18/2024	NuAir BSC Installation, Reynoldsburg, OH	Chris Henderson					
SR3186	10/18/2024	Callbox Intercom System Installation, Reynoldsburg, OH	Chris Henderson					
SR3189	10/25/2024	Exterior Lighting Project, London, OH	Chris Henderson	14-Jan-25	1:00 PM		22-Jan-25	1:00 PM
SR3190	10/25/2024	Admin Building Flooring Project, Mt Vernon, OH	Mark Smith					
SR3191	10/25/2024	Admin Building Painting Project, Mt Vernon, OH	Mark Smith					
SR3192	10/25/2024	Admin Building Window Repair Project, Mt Vernon, OH	Mark Smith	4-Mar-25	10:30 AM		14-Mar-25	12:00 PM
SR3200	11/6/2024	Duct Cleaning Project, Columbus, OH	Chris Henderson	13-Mar-25	10:00 AM		27-Mar-25	10:00 AM
SR3202	11/7/2024	(2) Bike Bridges and (1) Culvert Replacement, Waynesville, OH	Chris Henderson	22-Jan-25	10:00 AM	2	7-Feb-25	10:00 AM
SR3203	11/12/2024	Radon at Various Areas, Sandusky, OH	Mark Smith	6-Dec-24	10:30 AM		13-Dec-24	12:00 PM
SR3204	11/18/2024	Door Replacement Project, Orient, OH	Kevin Daugherty					
SR3205	11/18/2024	Roof Repair, Marion, OH	Kevin Daugherty	18-Mar-25	10:00 AM	2	28-Mar-25	2:00 PM
SR3215	11/18/2024	Outdoor Recreation Project, Batavia, OH	Chris Henderson					
SR3216	11/18/2024	Picnic Shelter Update, Batavia, OH	Chris Henderson					

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR3220	11/20/2024	Multiple Floor SMED Wall Demolition, Columbus, OH	Darryl White					
SR3221	11/20/2024	Multiple Floor Cubical Build, Columbus, OH	Darryl White					
SR3222	11/20/2024	Director's Suite Renovation, Columbus, OH	Darryl White					
SR3223	11/20/2024	Rotary File Demolition in (2) Locations, Columbus, OH	Darryl White					
SR3227	11/25/2024	Refresh Nursing Stations, Columbus, OH	Chris Henderson					
SR3228	11/25/2024	Administration Parking Lot Project, Columbus, OH	Chris Henderson					
SR3229	11/25/2024	Exterior Painting Project, Columbus, OH	Chris Henderson					
SR3230	11/26/2024	Electrical Upgrade for Laundry Rooms, Cleveland, OH	Terry Bumgarner					
SR3231	11/26/2024	Light Pole and Base Replacement, Highland Hills, OH	Terry Bumgarner					
SR3236	12/4/2024	Interior/Exterior Outer Core Walls Multi Floor Painting Project, Columbus, OH	Darryl White					
SR3237	12/9/2024	Rhodes 12th Floor: Minor Removal and Alterations on Floor, Columbus, OH	Kevin Daugherty					
SR3238	12/9/2024	5th Floor: Add (3) Offices, Electrical/Data Work and Modular Furniture Reconfiguration, Columbus, OH	Chris Henderson	11-Feb-25	10:00 AM		19-Feb-25	10:00 AM
SR3239	12/9/2024	Install a New Section of Fence with Gate, Circleville, OH	Chris Henderson	28-Jan-25	10:00 AM		5-Feb-25	
SR3240	12/16/2024	Riffe 22nd Floor: Carpet Tile Installation, Columbus, OH	Chris Henderson					
SR3241	12/16/2024	Machine Shop Electrical Work, Grafton, OH	Terry Bumgarner					
SR3242	12/16/2024	Electrical and Ventilation Work (Weld Shop), Grafton, OH	Terry Bumgarner					
SR3243	12/16/2024	Front Entry to Building Refurbished, Cleveland, OH	Terry Bumgarner					
SR3247	12/18/2024	New TPU Concrete Ramp, Lancaster, OH	Kevin Daugherty					
SR3248	12/23/2024	Minor Data/Electric Work, Columbus, OH	Chris Henderson					
SR3250	1/8/2025	Steel Ornamental Fence Installation, Columbus, OH	Kevin Daugherty	11-Mar-25	3:30 PM		20-Mar-25	10:00 AM
SR3251	1/8/2025	Nevada Bldg Shower Renovation Phase 2, Tiffin, OH	Mark Smith	7-Apr-25	10:30 AM		11-Apr-25	12:00 PM
SR3252	1/8/2025	Multiple Bldg Door Release Upgrade Phase 3, Tiffin, OH	Mark Smith	13-Mar-25	10:30 AM		19-Mar-25	12:00 PM
SR3253	1/8/2025	Pines Bldg Renovation, Tiffin, OH	Mark Smith	7-Apr-25	10:30 AM		11-Apr-25	12:00 PM
SR3254	1/8/2025	Nevada Bldg Ramp Removal, Tiffin, OH	Mark Smith	25-Feb-25	10:30 AM		11-Mar-25	12:00 PM
SR3255	1/8/2025	Residential Housing Concrete Stair Repair, Tiffin, OH	Mark Smith	25-Feb-25	10:30 AM		11-Mar-25	12:00 PM
SR3256	1/9/2025	Parking Lot Repairs, Grafton, OH	Terry Bumgarner					
SR3262	1/16/2025	Bathroom Stall Partition Replacements, Columbus, OH	Kevin Daugherty					
SR3263	1/17/2025	Conkers Hollow Staircase Project, Rockbridge, OH	Kevin Daugherty	26-Mar-25	9:00 AM	1	4-Apr-25	10:00 AM
SR3264	1/21/2025	Seal and Stripe Parking Lots, Lebanon, OH	Kevin Daugherty	25-Feb-25	11:00 AM	2	6-Mar-25	10:00 AM
SR3265	1/21/2025	11th Floor Office Buildout, Columbus, OH	Kevin Daugherty					
SR3268	1/23/2025	OPI GPRS Services, Ashley, OH	Chris Henderson	12-Feb-25	12:00 PM	1	19-Feb-25	12:00 PM
SR3269	1/23/2025	OPI GPRS Services, Fort Seneca, OH	Chris Henderson	12-Feb-25	10:30 AM		19-Feb-25	10:30 AM
SR3270	1/29/2025	Addition of New Office, Reynoldsburg, OH	Chris Henderson					
SR3271	1/29/2025	Renovation of Lab Rm. 124 to Office Space, Reynoldsburg, OH	Chris Henderson					
SR3272	1/29/2025	Fence Installation, Cambridge, OH	Mark Smith					
SR3273	1/29/2025	Remove & Replace Hallway and Recreation Room Flooring, Cambridge, OH	Mark Smith	25-Mar-25	10:30 AM		2-Apr-25	12:00 PM
SR3274	1/29/2025	Lift Station Repair, Grafton, OH	Terry Bumgarner					
SR3277	1/30/2025	Riffe Center Theater Repairs, Columbus, OH	Kevin Daugherty	11-Mar-25	10:00 AM		20-Mar-25	2:00 PM
SR3278	2/3/2025	Roofing Project, Warrensville Heights, OH	Terry Bumgarner					

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR3279	2/3/2025	Upper Staircase and Tank Restoration Project, Farmington, OH 44491	Darryl White	21-Feb-25	10:00 AM		26-Feb-25	12:00 PM
SR3283	2/6/2025	Rhodes 19th Floor: Minor Removal, Alteration, Data and Electric, Columbus, OH	Kevin Daugherty	19-Mar-25	3:00 PM		27-Mar-25	10:00 AM
SR3284	2/6/2025	Executive Garage Drain Project, Columbus, OH	Kevin Daugherty	13-Mar-25	1:00 PM		21-Mar-25	10:00 AM
SR3285	2/6/2025	N High 7th Floor: Minor Removal, Alteration, Data and Electric, Columbus, OH	Chris Henderson					
SR3287	2/6/2025	Road Paving Project, Lebanon, OH	Chris Henderson	25-Feb-25	10:00 AM		6-Mar-25	10:00 AM
SR3288	2/7/2025	6th Floor : Minor Electric/Data for Modular Furniture, Columbus, OH	Kevin Daugherty					
SR3289	2/7/2025	Epoxy Flooring, London, OH	Chris Henderson	27-Feb-25	10:30 AM		11-Mar-25	10:30 AM
SR3290	2/7/2025	Conference Room Unit Replacement, Columbus, OH	Darryl White	17-Mar-25	10:00 AM		21-Mar-25	12:00 PM
SR3291	2/11/2025	Building A Flooring Restoration Phase 1, Akron, OH	Darryl White	6-Mar-25	10:00 AM		10-Mar-25	12:00 PM
SR3292	2/12/2025	Exterior Fire Hydrant Replacement, Sandusky, OH	Mark Smith	6-Mar-25	10:30 AM		15-Mar-25	12:00 PM
SR3293	2/12/2025	Electrical Work, Cleveland, OH	Terry Bumgarner					
SR3294	2/12/2025	Building B Flooring Restoration Phase 2, Akron, OH	Darryl White	6-Mar-25	10:00 AM		10-Mar-25	12:00 PM
SR3295	2/12/2025	Building C Flooring Restoration, Akron, OH	Darryl White	6-Mar-25	10:00 AM		10-Mar-25	12:00 PM
SR3297	2/19/2025	Vertiv Installation, Grove City , OH	Chris Henderson					
SR3298	2/19/2025	Bricker Multipurpose Building Door Replacements, Columbus, OH	Chris Henderson					
SR3299	2/19/2025	Heat Exchanger Project, London, OH	Chris Henderson	24-Feb-25	11:00 AM		28-Feb-25	11:00 AM
SR3300	2/19/2025	Residential Housing Flooring Project, Highland Hills, OH	Mark Smith	2-Apr-25	1:00 PM		9-Apr-25	12:00 PM
SR3301	2/19/2025	Residential Door Hardware Replacement, Highland Hills, OH	Mark Smith	11-Mar-25	10:30 AM		21-Mar-25	12:00 PM
SR3304	2/21/2025	Roof Inspections, Mansfield, OH	Mark Smith	18-Mar-25	10:30 AM		25-Mar-25	12:00 PM
SR3305	2/21/2025	Shower Ceiling Replacement, Mansfield, OH	Mark Smith	18-Mar-25	11:30 AM		25-Mar-25	12:00 PM
SR3306	2/21/2025	Asphalt Project, Toledo, OH	Mark Smith					
SR3307	2/21/2025	Modular Furniture Power Whip Installation, Cleveland, OH	Mark Smith					
SR3308	2/21/2025	Repair and Replace Doors/Entrances, Reynoldsburg, OH	Kevin Daugherty					
SR3309	2/26/2025	Demolition of Half Block Wall in Library, Grafton, OH	Terry Bumgarner					
SR3311	2/26/2025	Catch Basin Installation, Columbus, OH	Kevin Daugherty					
SR3312	2/26/2025	TEC Building Restroom Replacements, London, OH	Chris Henderson					
SR3313	2/26/2025	OPI GPRS/Utility Disconnection, New Marshfield, OH	Chris Henderson					
SR3314	2/28/2025	Asphalt Project, London, OH	Kevin Daugherty	6-Mar-25	10:00 AM	3	13-Mar-25	12:00 PM
SR3315	2/28/2025	Jet Sanitary Lines, London, OH	Chris Henderson					
SR3318	3/4/2025	Retention Pond Pump Replacement, Lima, OH	Kevin Daugherty					
SR3319	3/4/2025	Blacktop Repairs, Seal Coat & Strip, Lima, OH	Kevin Daugherty	8-Apr-25	9:00 AM	2	15-Apr-25	10:00 AM
SR3320	3/4/2025	Ceiling Replacements, Lima, OH	Kevin Daugherty	8-Apr-25	9:00 AM	1	16-Apr-25	12:00 PM
SR3321	3/4/2025	Replace (4) Units, Chapel & Mailroom, Marion, OH	Kevin Daugherty	20-Mar-25	11:30 AM	1	1-Apr-25	2:00 PM
SR3322	3/4/2025	Storefront Entry, Marion, OH	Kevin Daugherty	20-Mar-25	11:00 AM		28-Mar-25	10:00 AM
SR3323	3/4/2025	Spartan Building Roofing Project, Columbus, OH	Darryl White					
SR3324	3/5/2025	Bathroom Remodel and Roll Call Flooring, Youngstown, OH	Terry Bumgarner					
SR3327	3/11/2025	Tuckpointing and Lintel Repair, Grafton, OH	Terry Bumgarner					
SR3328	3/11/2025	Gate and Fence Repair, Cleveland, OH	Terry Bumgarner					
SR3330	3/14/2025	Kitchenette Areas Renovation, Columbus, OH	Kevin Daugherty					

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR3331	3/14/2025	Sidewalk Repair/Replacement, Columbus, OH	Kevin Daugherty					
SR3332	3/19/2025	OPI GPRS Services (Spring Valley Wildlife), Waynesville, OH	Chris Henderson					
SR3333	3/19/2025	Empty Grease Trap (Quarterly), Cleveland, OH	Terry Bumgarner					
SR3335	3/20/2025	Unionville Outpost Fuel Island Concrete Pad, Madison, OH	Terry Bumgarner					
SR3336	3/26/2025	Parking Lot Project, Cleveland, OH	Terry Bumgarner					
SR3337	3/26/2025	Reline Piping at District HQ and Riveredge FSMF Restroom, Cleveland, OH	Terry Bumgarner					
SR3338	3/26/2025	Catch Basin Repair, Toledo, OH	Mark Smith					
SR3339	3/26/2025	Asphalt Project, Mansfield, OH	Mark Smith	31-Mar-25	10:00 AM		11-Apr-25	12:00 PM
SR3340	3/26/2025	Admin Services Kitchen Update, Columbus, OH	Chris Henderson					
SR3341	3/26/2025	7th Floor: Minor Furniture Alterations and Electric/ Voice/ Data Work, Columbus, OH	Kevin Daugherty					
SR3342	3/26/2025	6th Floor: Minor Electric, Data and Furniture Installation Work, Columbus, OH	Kevin Daugherty					
SR3343	3/26/2025	Ground, 2nd, 3rd, 4th, 5th, 6th & 7th Floor: Replace Water Fountains, Columbus, OH	Kevin Daugherty					
SR3344	3/26/2025	2nd Floor: Minor Electric, Data and Furniture, Columbus, OH	Kevin Daugherty					
SR3345	3/26/2025	1st Floor: Minor Electric Work, Columbus, OH	Kevin Daugherty					
SR3346	3/27/2025	Exterior Door Replacement, Columbus, OH	Chris Henderson	8-Apr-25	10:00 AM		15-Apr-25	10:00 AM
SR3347	3/28/2025	Concrete Replacement, Lima, OH	Kevin Daugherty	8-Apr-25	9:00 AM	1	14-Apr-25	2:00 PM
SR3348	3/28/2025	Allen Library Flooring Replacement, Lima, OH	Kevin Daugherty					
SR3349	3/28/2025	Oakwood Library Flooring Replacement, Lima, OH	Kevin Daugherty					
SR3350	3/28/2025	Parking Lot Sealcoat and Striping, Highland Hills, OH	Terry Bumgarner					
SR3351	3/28/2025	Parking Lot Project, Highland Hills, OH	Terry Bumgarner					
SR3352	3/31/2025	New Sign Project, Youngstown, OH	Terry Bumgarner					
SR3353	3/31/2025	Garage Concrete Project, Warrensville Heights, OH	Terry Bumgarner					
SR3354	3/31/2025	1 st Floor: Tenant Improvements to Building, Hilliard, OH	Chris Henderson	14-Apr-25	9:00 AM		22-Apr-25	10:00 AM
SR3356	4/1/2025	Replace Gym Double Steel Doors and Frame, Highland Hills, OH	Terry Bumgarner					
SR3357	4/2/2025	Roof Coating, Orient, OH	Kevin Daugherty	10-Apr-25	9:00 AM		17-Apr-25	10:00 AM
SR3358	4/2/2025	Parking Lot Asphalt, Orient, OH	Kevin Daugherty					
SR3359	4/2/2025	Entry Building Flooring Project, Lima, OH	Kevin Daugherty					
SR3360	4/2/2025	Entry Landscaping Project, Lima, OH	Kevin Daugherty					
SR3362	4/9/2025	Wall and Concrete Dumpster Pad Repair, Sandusky, OH	Mark Smith					
SR3363	4/10/2025	Paint (78) Bathrooms, Massillon, OH	Terry Bumgarner					
SR3364	4/10/2025	Empty Grease Trap, Cleveland, OH	Terry Bumgarner					
SR3365	4/10/2025	3rd Floor: Minor Data and Electric, Columbus, OH	Chris Henderson					
SR3366	4/11/2025	Lausche 5 th Floor: Minor Data and Electric, Cleveland, OH	Mark Smith					
SR3367	4/11/2025	Access Road Project, Cleveland, OH	Mark Smith					
SR3368	4/11/2025	Asphalt Paving, Lebanon, OH	Chris Henderson					
SR3369	4/11/2025	Asphalt Sealcoat and Stripe, Columbus, OH	Chris Henderson					
SR3370	4/11/2025	Roll Call Epoxy Floor, London, OH	Chris Henderson					
SR3371	4/11/2025	Asphalt Mill and Fill, London, OH	Chris Henderson					